Orbit Digital

Synthetic Supplier Proposal | Strong experience and references; vague integration plan; medium pricing

Proposal at a glance

Field	Response
Supplier	Orbit Digital
Proposal date	2026-10-03
Commercial estimate	INR 33,50,000 implementation + INR 5,50,000 annual support
Profile	Strong experience and references; vague integration plan; medium pricing

1. Executive Summary

Orbit emphasizes delivery history and customer relationships. Pricing is mid-range and support is substantial. Integration detail, workload assumptions, and milestone-level schedule are not fully specified.

2. Understanding of Requirements

The buyer requires technical fit, a credible implementation plan, transparent commercial terms, security/compliance controls, and a support model. This synthetic response addresses those themes and is intended only to test document extraction and evidence-grounded scoring.

3. Proposed Solution & Technical Capability

Configurable enterprise platform with API integration and central reporting. Past business-system integration experience is cited, but no interface inventory, field mapping, retry/error strategy, API rate assumptions, or system-boundary diagram is supplied. Discovery will establish design. Scalability is called enterprise-ready without capacity figures.

4. Implementation Plan & Team

Indicative timeline 15–17 weeks across discovery, configuration, integration, testing, training, rollout. Phase durations and acceptance criteria are not committed. Project manager, technical lead, and consultants proposed; weekly allocation agreed at kickoff. Legacy access and data quality are risks, but no owner-by-owner register is included.

5. Commercial Proposal

One-time INR 33,50,000; annual support INR 5,50,000; first year INR 39,00,000 before taxes. Includes configuration, up to four integrations subject to discovery, key-user training, 60 days post-go-live support. Travel, third-party licenses, major cleansing excluded. Payment: 25% kickoff, 25% design, 30% UAT, 20% launch.

6. Security, Compliance & Risk Controls

SSO support, RBAC, HTTPS, audit logs, internal security policies, and annual staff awareness training. Certificate copies, encryption-at-rest details, log retention, incident response targets, penetration-test evidence, backup frequency, and RPO/RTO are absent; to be confirmed in design.

7. Support Model

Support 8:00–20:00 IST on business days; emergency escalation contact; P1 response 2 hours, P2 8 business hours. Includes 60 days post-go-live support and quarterly reviews. Three customer examples and two reference contacts are offered for verification.

8. Relevant Experience & References

Three comparable customer projects (2021–2025); two reference contacts available. Experience evidence is strong but quantified outcomes are limited.

9. Key Risks, Assumptions & Gaps

Indicative integration architecture/schedule; incomplete security evidence; higher support cost; staffing allocation remains open.

10. Strengths and Limitations

Strengths: Relevant project history, references, extended post-go-live support. Limitations: Vague integration design, indicative schedule, incomplete security evidence.

Declaration and evidence note

This proposal is fictional. All prices, dates, project histories, references, metrics, and claims are synthesized for software testing, not a real commercial offer. Production evaluators must verify quotations against the source PDF and flag unsupported claims for human review.